STATE OF TEXAS §

COUNTY OF TRAVIS §

| Division/Org Co | ie: 215              | Program                     | 21st CCLC: Program   |
|-----------------|----------------------|-----------------------------|--|
| _               |                      | Name:                       | Implementation Monitoring  |
| Speed Chart:    | 6P447                | Legal/Funding<br>Authority: | Public Law 107-110; Title IV,<br>Part B, ESEA as amended by<br>NCLB 2001, RFP 701-16-022 |
| Payee Name:     | Safal Partners, Inc. | Contract #:                 | 3489   |
| Payee ID:       | 12726496651          | PO #:                       | 35148  |

#### **TEXAS EDUCATION AGENCY STANDARD CONTRACT**

#### ARTICLE I. PARTIES TO CONTRACT

This agreement is entered into by and between the <u>Texas Education Agency</u> ("TEA"), a Texas State Agency and <u>Safal</u> <u>Partners, Inc.</u> ("Contractor").

#### ARTICLE II. PERIOD OF CONTRACT

The term of this contract is from contract execution to <u>August 31, 2016</u>. TEA, at its own discretion, may extend the contract for up to two additional fiscal years under the same or different terms subject to appropriation of funds by U.S. Congress/U.S. Department of Education and the Texas Legislature. If renewed, the first renewal period shall be from September 1, 2016 through August 31, 2017; and the second renewal period shall be from September 1, 2017 through August 31, 2018.

#### ARTICLE III. PURPOSES OF CONTRACT

Contractor will provide Program Implementation Monitoring (PIM) for the Texas 21st Century Community Learning Centers (21st CCLC) program, also known as Texas Afterschool Centers on Education (Texas ACE). Contractor will document the level of implementation of state and federal program requirements at each program site, including compliance with data quality requirements. Contractor will perform all of the functions and duties set described herein and in the appendices to this contract, which are attached hereto and incorporated by reference.

#### ARTICLE IV. PAYMENT UNDER CONTRACT

TEA shall pay to Contractor an amount not to exceed <u>\$289,835.55</u> for the performance, satisfactory to TEA, of Contractor's functions and duties under this contract. Payment to Contractor will be made in accordance with the Description of Services and Budget, which are attached hereto and incorporated herein by reference.

#### ARTICLE V. GENERAL AND SPECIAL PROVISIONS OF CONTRACT

Attached hereto and incorporated herein by reference are the General Provisions and the Special Provisions indicated below with an "X" beside each:

|             | Special Provisions A, Program Specific  |
|-------------|---|
| $\boxtimes$ | Special Provisions B, Debarment   |
| $\boxtimes$ | Special Provisions C, Lobbying  |
| $\boxtimes$ | Special Provisions D, Historically Underutilized Business Subcontracting Plan (HSP) |

Texas Government Code §2252.901 prohibits the agency into entering into an employment contract, a professional services contract, or a consulting services contract with a former or retired TEA employee before the first anniversary of their last date of regular employment. If TEA enters into a "professional services" contract with a corporation, firm, or other business entity that employes a former or retired employee during the first year of the past employee's departure from the agency, the former or retired employee is restricted from performing services on projects that the employee worked on while employed at TEA.

Texas Government Code §572.069. CERTAIN EMPLOYMENT FOR FORMER STATE OFFICER OR EMPLOYEE RESTRICTED. A former state officer or employee of a state agency who during the period of state service or employment participated on behalf of a state agency in a procurement or contract negotiation involving a person may not accept employment from that person before the second anniversary of the date the officer's or employee's service or employment with the state agency ceased.

#### ARTICLE VI. ENTIRE CONTRACT

This contract together with the documents including but not limited to Appendices, Attachments, Exhibits, Proposal Response, mentioned herein and incorporated by reference, contains the entire agreement between the parties relating to the rights granted and the obligations assumed in it. Any oral representations or modifications concerning this contract shall be of no force or effect unless contained in a subsequent amendment executed by both parties.

<u>AGREED</u> and accepted on behalf of Contractor effective beginning on the date of the contract as specified above and as indicated by signature below of a person authorized to bind Contractor.

| Typed name:<br>Typed title:                         | Mukta Pandit President, Safal Partners, Inc. | Mukta Pandit    Deptitive species by André Profes   Pandit   Deptitive species by André Profes   Pandit   Deptitive species by André Profes   Pandit   Pandi |
|---|--|--|
| I, an authoriz<br>authorizing pr                    | ogram statute and applicable regulations a   | cy, hereby certify that this contract is in compliance with the and authorize the services to be performed as written above.  3-24-14 (month/day/year) by a person   |
| AGREED and authorized to Return a sign TEAContracts |  | (month/day/year) by a person   |

2

#### **APPENDIX 1**

- A. The definitions of terms in the General Provisions are incorporated herein.
- B. The attached proposal entitled Request for Proposal #701-16-022, Texas 21<sup>st</sup> Century Community Learning Centers (21<sup>st</sup> CCLC) Program Implementation Monitoring is incorporated herein by reference and is therefore made a part of this contract.
- C. The terms, conditions, and requirements contained in the Request for Proposal entitled "Texas 21st Century Community Learning Centers (21st CCLC) Program Implementation Monitoring", with a closing date of December 15, 2015, and identified as RFP #701-16-022, are incorporated herein by reference, although in the event of conflict the General Provisions to Standard Contract shall control.
- D. If there is a conflict or ambiguity between or among the terms of the documents that constitute this contract, and if that conflict or ambiguity cannot be resolved by construing the terms so as to harmonize all their terms, then the conflict or ambiguity shall be resolved with the following contract documents prevailing in the following order of priority:
  - 1. General Provisions of the Standard Contract;
  - 2. The Standard Contract, inclusive of all appendices;
  - 3. Contractor's revised Budget/Description of Work;
  - 4. Contractor's Proposal to the Texas Education Agency entitled "Texas 21st Century Community Learning Centers (21st CCLC) Program Implementation Monitoring", submitted on December 15, 2015; and
  - 5. The Request for Proposal entitled "Texas 21st Century Community Learning Centers (21st CCLC) Program Implementation Monitoring" published November 24, 2015.
- E. Description of Services
   Is hereby attached and described in Attachment One

#### F. Budget

The Task Activity Budget Plan is incorporated in Attachment Two. Payment shall be monthly upon satisfactory completion of designated tasks, activities and/or reports. Contractor must submit an invoice each month which contains sufficient detail and cost breakdown for TEA review and approval. All payments are made in accordance with Texas Government Code §2251.001 et seq. Payments for Goods and Services. Unless otherwise indicated by the TEA, payment is only by reimbursement upon satisfactory performance of services.

Payment is contingent upon submission of properly prepared and certified invoices. The information provided on each detailed status report must coincide with the tasks outlined in the approved budget, as negotiated by the TEA. The TEA Project Manager will approve invoices based upon project progress, task completion, deliverables received, inspected, tested and approved and satisfactory performance of services as outlined in the progress report. The invoice shall note the period of time payment is for, the agreed upon monthly amount, contract number, purchase order number, and the Texas comptroller of Public Accounts Payee Identification Number (TIN).

Food purchases must be in accordance with Federal Regulations, Title 2, Subtitle A, Chapter II, Part 200, Subpart E, §200.432. Purchases must be necessary and reasonable for the successful performance of the contract. This applies to both federally and state funded contracts. Website to view the regulations: <a href="http://www.ecfr.gov/cgi-bin/text-idx?SID=f61b41b94d57ed256eb46811a14d243d&mc=true&node=se2.1.200">http://www.ecfr.gov/cgi-bin/text-idx?SID=f61b41b94d57ed256eb46811a14d243d&mc=true&node=se2.1.200</a> 1432&rgn=div8

Contractor will make a good faith effort to comply with the State of Texas Travel Guidelines. TEA may at its discretion approve requests for reimbursement of travel which exceed the State of Texas Travel Guidelines. Contractor shall maintain receipts in accordance with item H of the Terms and Conditions. The Comptroller's website for travel rules and regulations – textravel: <a href="https://fmx.cpa.state.tx.us/fmx/travel/textravel/index.php">https://fmx.cpa.state.tx.us/fmx/travel/textravel/index.php</a>.

Receipts must be made available for programmatic or financial audit, by TEA and by others authorized by law or regulation to make such an audit, for a period of not less than seven (7) years.

State travel expense reimbursement is not a per diem. Contractors must claim the actual expenses incurred for meals and lodging not to exceed the maximum allowable rates. The maximum should not be claimed unless the actual expenditures equal or exceed the maximum allowable rate.

3

#### ATTACHMENT ONE

#### **DESCRIPTION OF SERVICES AND ACTIVITIES**

#### **TASK 1: PROJECT MANAGEMENT**

The Contractor will collaborate with TEA staff to ensure the project goals are met. Throughout the project, Contractor will be responsible for: (1) resource management and grantee coverage across the state; (2) alignment on project objectives, goals, and measures of success amongst all monitors; (3) smooth, timely, and quality completion of deliverables; and (4) overall quality assurance and risk management to make required course corrections.

Contractor will maintain an integrated project schedule for all milestones and deliverables required to meet the obligations of the contract. All contract tasks and streams of work will be captured on a baseline plan. Contractor will regularly communicate with monitors to determine progress and track issues and potential risks. The contractor program director will be in charge of contract oversight and communication with the TEA project team. The program director, in consultation with TEA staff, will collaborate with other grantee service providers to ensure synchronization and maximize effective service delivery to grantees.

#### 1.1 Kick-off Meeting

Within 10 business days of contract execution, Contractor will coordinate a one-day, in-person, kick-off meeting with the TEA project team. Contractor and TEA staff will discuss project goals, immediate objectives, concrete measures of success, clarifying questions, and approach to deliverables will be discussed.

Five business days before the kick-off meeting, the Contractor will submit a draft agenda for the meeting (goal and objective alignment, detailed project schedule, high-level monitoring plan, and processes for issue resolution). Contractor will provide a kick-off presentation, detailed project schedule, initial assignment of grantees to monitors, and a preliminary monitoring roadmap. The roadmap will map out existing tools and rubrics of the Texas ACE Key Task Assessment (KTA) to processes that monitors can execute according to budget and timeline. Five business days following the meeting, Contractor will submit a draft summary of the meeting and a full project work plan and timeline, including all subtasks, deliverables and assigned responsibilities.

#### 1.2 Project Status Meetings

The Contractor will schedule a weekly call, or an in-person meeting as needed, with TEA staff to discuss the progress to date. The call will cover the progress of all grantee assessments, upcoming visits, and outstanding issues. The monitoring lead and/or one of the regional monitors will join the call to debrief TEA staff on specific cases as needed.

One business day before the weekly call with TEA staff, the Contractor will submit a draft agenda. Contractor will revise the agenda if TEA staff requires edits. Within one business day following the weekly call, the Contractor will email the meeting minutes and an executive summary of the call to TEA staff.

#### 1.3 Monthly Reports

A monthly progress report (MPR) template will be developed and shared with TEA staff for approval. MPRs will include up-to-date summaries of all monitoring activities and accomplishments, detailed information on progress along the project schedule, any challenges encountered, and our proposed resolutions. Upon request from TEA, Contractor will schedule a call with the TEA project team to go over the report in more detail and get feedback on new strategies to further project goals for upcoming reporting periods.

A draft report will be submitted to TEA five business days before the end of each month. Contractor will submit a final version of the report five business days after receiving feedback from TEA.

#### 1.4 Document Management and Project Control

The Contractor will update activities on all project tasks in Asana (a web-based project management module). Progress along all project tasks will be discussed with TEA on the weekly status calls and the monthly meetings. The Contractor will use Box to communicate with grantees. All Box folders will be available to TEA's project manager. Contractors will provide grantees a main monitoring folder and subfolders for each of the key tasks. Contractors will upload TEA documents of record, such as Notices of Grant Award, for each grantee and the grantees will upload their respective supporting documents. The Contractor will also use grantee-reported data from the CCLC-TX21st Student Tracking System (TX21st). The Contractor will use the TX21st system to monitor that all grantees are entering quality data into TX21st on a weekly, if not daily, basis. The Contractor will update TEA on non-compliance issues on the weekly calls.

#### **TASK 2: MONITORING ASSISTANCE**

The Contractor will coordinate with TEA to use existing program implementation monitoring resources and update those resources as required based on program need and best practices. The Contractor will implement clear written protocol that both aligns with general program operations and is responsive to immediate needs that arise. The Contractor will communicate the process and expectations to grantees via information on the MyTexasACE website and during scheduled training events, webinars, phone conferences and meetings.

#### 2.1 Standard Operating Procedures Manual

The Contractor will repurpose existing resources (Texas ACE Blueprint, ACE Key Task Assessment Process, Program Guidelines, and other program documents provided by TEA) and work with TEA to further develop the existing resources as needed or required, the Contractor will create a Standard Operating Procedures Manual (SOPM). The SOPM will provide an overview of the program and outline all requirements by each of the key tasks and develop a monitoring protocol to ensure consistency in approach and the use of standards across centers. The SOPM will also include a risk-assessment rubric that maps grantees to high, medium, and lowneed groups and refer monitors and grantees to useful resources and templates. The SOPM will include (but not limited to): 1) Program Overview; 2) Monitoring Protocol; 3) Risk-assessment Rubric; 4) Grantee Notification Letter Template; 5) Pre-visit and Post-visit Checklists; and 6) Report Template.

#### 2.2 Monitoring Protocol and Desk Audits

The monitoring protocol will consist of three stages: planning, monitoring, and reporting as described on page 7 of the Contractor's proposal. The planning stage will include collecting documents for review, conducting desk audits, completing preliminary needs assessments, drafting a site visit plan, revising and finalizing a site visit plan, scheduling visits, and finalizing all travel and site visit logistics. During the monitoring phase, all onsite visits approved by TEA based on desk audit results will be completed with grantees. During the reporting phase, the Contractor will report all findings to TEA and the grantees, follow up on the approved corrective action plan, and draft final reports

The Contractor will conduct desk audits and an initial needs assessment of all grantees and develop a risk rating for each grantee. The results will presented to TEA in a monitoring plan that will be submitted to TEA within 60 days of the contract start date. In addition, the Contractor will conduct prioritized on-site visits at the direction of TEA during the contract. Ten prioritized visits will be scheduled during the first 45 days of the contract. Contractor will provide advance notice of site visits to grantees that includes monitoring objectives. The Contractor may conduct unannounced site visits at the direction of TEA. All grantees that received site visits will receive an initial findings report within no more than 30 days. Contractor will contact TEA immediately when safety-related risks and other potentially serious violations are observed during monitoring.

#### 2.3 Monitoring Training

The Contractor will hold an onsite, comprehensive, one-day training session for all monitors and TEA staff. The training will be held at a location approved by TEA. In preparation for the training, the Contractor will draft a presentation outlining the SOPM with emphasis on the monitoring protocol and plan. The training will also train the monitors on the following:

- A. Navigating data systems and checking for quality and accuracy:
- B. Handling all logistics and coordination with grantees;
- C. Reviewing evidence, drafting onsite visit questions, and collecting observations;
- D. Conducting a site visit and interacting appropriately with the stakeholders; and
- E. Reporting findings effectively and efficiently.

The training session will be video recorded and uploaded on the shared drive for future reference. The Contractor will conduct monthly teleconference meetings with all monitors to discuss concerns raised during onsite visits to maintain consistency in how concerns are addressed by monitors and discuss TEA feedback on the status of the project to ensure that monitors address TEA's concerns.

#### 2.4 Onsite Visits

Contractor will maintain sufficient levels of staff support to carry out the approved monitoring plan. Monitors may be assigned geographically or based on expertise on particular issues. More than one monitor and/or other support staff may be required for one visit in some cases.

The number of centers visited per grantee will be determined by grantee risk level, center-specific needs, TEA priorities, and the number of centers being served by the grant. For grants serving more than six centers, at least two centers must be visited. A typical site visit will include the following:

- A. A debriefing with the grantee to review the agenda for the visit and perhaps request additional documentation:
- B. Focused interviews with the grant leadership team including the project director, selected site coordinators, the family engagement specialist and the independent evaluator;
- Site visits to observe activities and interview site coordinators, principals, front line staff (academic tutors, and enrichment instructors), and parents;
- D. Interviews with district staff and superintendents as needed; and
- E. An end-of-visit debriefing session with the grantee to present preliminary findings.

#### 2.5 Monitoring Debrief and Reporting Requirements

The Contractor will schedule a phone call or in person meeting between the monitoring lead and program manager to discuss the visit and report the grantee's successes and weaknesses. The Contractor will develop a draft monitoring report for each grantee that includes positive findings and items that require improvement, a follow-up plan, and a brief section on recommendations for corrective actions. The Contractor must provide sufficient level of actionable detail in each recommendation. Recommendations must be related to findings and findings must be related to statutory or program requirements. The Contractor must forward the report to TEA for feedback and as a result, make revisions if necessary. All grantee reports will be completed and in final form with corrective action plans by July 29, 2016. A summative report will be submitted to TEA by August 1, 2016.

#### TASK 3: INFORMATION DISSEMINATION AND CONTINUATION PLAN

The Contractor is responsible for offering opportunities for grantees to understand and learn about the Texas ACE monitoring process and expectations. These opportunities must include in-person and online resources.

#### 3.1 Follow-up Plan on Monitoring Findings

The Contractor will create a follow-up plan to verify the status of the grantee's implementation of corrective measures. The Contractor will assess the need for an onsite visit or a virtual call to monitor grantee progress against their improvement plan. The Contractor will update reports regularly.

#### 3.2 Final Reports on all Monitoring Visits

The Contractor will submit a final monitoring report for each grantee after the follow-up visits and calls. The final report will provide sufficient detail about the grantee's progress during the follow-up period. The final assessment will rate all 10 tasks in accordance with the risk-assessment rubric. The report must also include a technical assistance plan highlighting necessary actions and training needs. In addition to the individual grantee reports, the Contractor will develop a comprehensive monitoring report. The report should be structured in the following manner:

- A. Executive summary on the purpose of the monitoring efforts, a brief history of the program, challenges, and findings and lessons learned to date;
- B. Summative report on all tasks, an overview of the SOPM, a summary of the findings from grantee visits and data collection efforts:
- C. Challenges encountered by the Contractor and challenges TEA and grantees face performing monitoring activities.
- D. Recommendations for 1) monitors on adjustments to the SOPM, 2) technical assistance directives for TEA, and 3) program improvement and growth for grantees.
- E. Appendices (i.e. grantee ratings, key tasks, regional profiles, etc.)

The Contractor will submit a draft copy of the comprehensive monitoring report 30 days before the end of the contract, and a final copy 10 days before the end of the contract. The Contractor must provide one electronic file enclosing all submissions for the contract period to TEA no later than August 31, 2016.

#### 3.3 Training Grantees on Monitoring Process

The Contractor will provide training to grantees on the requirements and monitoring processes at meetings, webinars, and program conferences as requested by TEA. The Contractor may also schedule regional training sessions to a group of grantees based on need. The Contractor will update the SOPM after each training session to reflect grantee concerns and feedback on the monitoring processes.

The Contractor will attend and participate in the Texas ACE Out of School Time Conference (OSTI-CON) during June 2016. The Contractor will offer one workshop for project directors and site coordinators to at the conference to educate them about the monitoring process, provide an opportunity to interact with the monitoring team, and teach them what to expect when they are monitored. During the conference, the Contractor will also attend a meeting of the project directors and provide a brief presentation at that meeting. The Contractor will participate in a webinar in August 2016 for new grantees under the Texas 21st CCLC Cycle 9 grant.

6

#### **ATTACHMENT TWO**

#### TASK ACTIVITY BUDGET PLAN

| Besteat Tento & Antivities                                       | 2016 TEXA                        | S 21ST CCL                                    |                   | PLEMENTATION MONITORING  |
|--|----------------------------------|---|-------------------|--|
| Project Tasks & Activities                                       | Start Date                       | End Date                                      | Projected<br>Cost | Staff Positions Charged  |
| TASK 1: PROJECT MANAGEMENT                                       | Contract<br>Start Date           | 8/31/2016                                     | \$35,454.73       | Pandit, Ezzeddine, Jones, Baker,<br>Massingili                 |
| 1.1 Kick-Off Meeting   | Contract<br>Start Date           | Within10<br>business<br>days of<br>start date | \$4,282.43        | Pandit, Ezzeddine, Jones                                       |
| 1.2 Project Status Meetings                                      | Contract<br>Start Date           | 8/31/2016<br>(Weekly)                         | \$7,804.67        | Ezzeddine  |
| 1.3 Monthly Reports  | (draft due) 5 l<br>before end o  | ousiness days<br>feach Month                  | \$14,662.27       | Pandit, Ezzeddine, Jones                                       |
| 1.4 Document Management and Project Control                      | Contract<br>Start Date           | 8/31/2016                                     | \$8,815.36        | Ezzeddine, Jones, Baker, Massingili                            |
| TASK 2: MONITORING ASSISTANCE                                    | Contract<br>Start Date           | 8/31/2016                                     | \$155,117.73      | Pandit, Ezzeddine, Jones, Baker,<br>Massingilt, Monitor        |
| 2.1 Standard Operating Procedure Manual (SOPM) & Monitoring Plan | Contract<br>Start Date           | Two weeks<br>after start<br>date              | \$7,407.23        | Pandit, Ezzeddine, Jones                                       |
| 2.2 Monitoring Protocol and Desk Audits                          | Two weeks<br>after start<br>date | 60 business<br>days after<br>start date       | \$19,912.50       | Jones, Baker, Massingill                                       |
| 2.3 Monitoring Training  | Contract<br>Start Date           | Two weeks<br>after start<br>date              | \$4,946.72        | Pandit, Ezzeddine, Jones, Baker,<br>Massingill                 |
| 2.4 Onsite Visits  | 15 days<br>after start<br>date   | 90 days<br>after start<br>date                | \$38,534.03       | Jones, Baker, Massingill                                       |
| 2.5 Monitoring Debrief   | 15 days<br>after start<br>date   | 7/29/2016                                     | \$84,317.25       | Pandit, Ezzeddine, Jones, Baker,<br>Massingill, Monitor        |
| TASK 3: INFORMATION DISSEMINATION & CONTINUATION PLAN            | Contract<br>Start Date           | 8/31/2016                                     | \$99,263.09       | Pandit, Ezzeddine, Jones, Baker,<br>Massingill                 |
| 3.1 Follow-Up Plan On Monitoring Findings                        | 90 days<br>after start<br>date   | 7/29/2016                                     | \$19,900.31       | Jones, Baker, Massingill                                       |
| 3.2 Final Report On All Monitoring Visits                        | 90 days<br>after start<br>date   | 8/1/2016                                      | \$75,269.96       | Pandit, Ezzeddine, Jones, Baker,<br>Massingill, Monitor        |
| 3.3 Training Grantees On Monitoring Process                      | Contract<br>Start Date           | 8/31/2016                                     | \$4,092.82        | Pandit, Ezzeddine, Jones                                       |
|  |                                  | TOTAL   | \$ 289,835.55     | Total FT Staff/Contractors: 1<br>Total PT Staff/Contractors: 5 |

#### **CONTRACT TERMS AND CONDITIONS**

- A. Definitions as used in these Contract Terms and Conditions:
  - Contract means the entire document, and all of TEA's attachments, appendices, schedules (including but not limited to the Terms and Conditions and the Special Provisions), amendments and extensions of or to the Standard Contract;
  - Receiving Agency, Party, Owner or TEA means the Texas Education Agency;
  - Proposer or Respondent may be used interchangeably in the competitive solicitation. Contractor and Respondent infer pre RFP award status and Contractor infers to post RFP award status;
  - Contractor or Performing Agency means the party or parties to this contract other than TEA, including its or their
    officers, directors, employees, agents, representatives, consultants and subcontractors, and subcontractors' officers,
    directors, employees, agents, representatives and consultants;
  - Project Manager/Administrator means the respective person(s) representing TEA or Contractor, as indicated by the contract, for the purposes of administering the Contract Project;
  - · Contract Project means the purpose intended to be achieved through the contract;
  - Amendment means a contract that is revised in any respect, and includes both the original contract, and any subsequent amendments or extensions thereto;
  - Major Contract means any contract over \$10 million cumulative over the life of the contract.
  - Works means all tangible or intangible material, products, ideas, documents or works of authorship prepared or
    created by Contractor for or on behalf of TEA at any time after the beginning date of the contract ("Works" includes
    but is not limited to computer software, data, information, images, illustrations, designs, graphics, drawings,
    educational materials, assessment forms, testing materials, logos, trademarks, patentable materials, etc.) this does
    not include any pre-existing materials of Contractor, or any licensed third party materials provided by Contractor, and,
  - Intellectual Property Rights means the worldwide intangible legal rights or interests evidenced by or embodied in: (a) any idea, design, concept, method, process, technique, apparatus, invention, discovery, or improvement, including any patents, trade secrets, and know-how; (b) any work of authorship, including any copyrights, moral rights or neighboring rights; (c) any trademark, service mark, trade dress, trade name, or other indicia of source or origin; (d) domain name registrations; and (e) any other similar rights. The Intellectual Property Rights of a party include all worldwide intangible legal rights or interests that the party may have acquired by assignment or license with the right to grant sublicenses.
- B. Contingency: The contract, including any amendments, extensions or subsequent contracts are executed by TEA contingent upon the availability of appropriated funds by legislative act. Notwithstanding any other provision in this contract or any other document, this contract is void upon the insufficiency (in TEA's discretion) or unavailability of appropriated funds. In addition, this contract may be terminated by TEA at any time for any reason upon notice to Contractor. Expenditures and/or activities for which Contractor may claim reimbursement shall not be accrued or claimed subsequent to receipt of such notice from TEA.

#### C. Indemnification:

#### Acts or Omissions

Contractor shall indemnify and hold harmless the State of Texas and the Texas Education Agency, AND/OR THEIR OFFICERS, AGENTS, EMPLOYEES, REPRESENTATIVES, CONTRACTORS, ASSIGNEES, AND/OR DESIGNEES FROM ANY AND ALL LIABILITY, ACTIONS, CLAIMS, DEMANDS, OR SUITS, AND ALL RELATED COSTS, ATTORNEY FEES, AND EXPENSES arising out of, or resulting from any acts or omissions of the Contractor or its agents, employees, subcontractors, Order Fulfillers, or suppliers of subcontractors in the execution or performance of the contract and any Purchase Orders issued under the contract. THE DEFENSE SHALL BE COORDINATED BY CONTRACTOR WITH THE OFFICE OF THE ATTORNEY GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT AND CONTRACTOR MAY NOT AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE OFFICE OF THE ATTORNEY GENERAL. CONTRACTOR AND TEA AGREE TO FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM.

#### Infringements

- 1) Contractor shall indemnify and hold harmless the State of Texas and the Texas Education Agency, AND/OR THEIR EMPLOYEES, AGENTS, REPRESENTATIVES, CONTRACTORS, ASSIGNEES, AND/OR DESIGNEES from any and all third party claims involving infringement of United States patents, copyrights, trade and service marks, and any other intellectual or intangible property rights in connection with the PERFORMANCES OR ACTIONS OF CONTRACTOR PURSUANT TO THIS CONTRACT. CONTRACTOR AND TEA AGREE TO FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM. CONTRACTOR SHALL BE LIABLE TO PAY ALL COSTS OF DEFENSE INCLUDING ATTORNEYS' FEES. THE DEFENSE SHALL BE COORDINATED BY CONTRACTOR WITH THE OFFICE OF THE ATTORNEY GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT AND CONTRACTOR MAY NOT AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE OFFICE OF THE ATTORNEY GENERAL.
- 2) Contractor shall have no liability under this section if the alleged infringement is caused in whole or in part by: (i) use of the product or service for a purpose or in a manner for which the product or service was not designed, (ii) any modification made to the product without Contractor's written approval, (iii) any modifications made to the product by

the Contractor pursuant to TEA's specific instructions, (iv) any intellectual property right owned by or licensed to TEA, or (v) any use of the product or service by TEA that is not in conformity with the terms of any applicable license agreement.

3) If Contractor becomes aware of an actual or potential claim, or TEA provides Contractor with notice of an actual or potential claim, Contractor may (or in the case of an injunction against TEA, shall), at Contractor's sole option and expense; (i) procure for the TEA the right to continue to use the affected portion of the product or service, or (ii) modify or replace the affected portion of the product or service with functionally equivalent or superior product or service so that TEA's use is non-infringing.

CONTRACTOR AGREES AND ACKNOWLEDGES THAT DURING THE EXISTENCE OF THIS CONTRACT, CONTRACTOR SHALL BE ENTIRELY RESPONSIBLE FOR THE LIABILITY AND PAYMENT OF CONTRACTOR'S AND CONTRACTOR 'S EMPLOYEES' TAXES OF WHATEVER KIND, ARISING OUT OF THE PERFORMANCES IN THIS CONTRACT. CONTRACTOR AGREES TO COMPLY WITH ALL STATE AND FEDERAL LAWS APPLICABLE TO ANY SUCH PERSONS, INCLUDING LAWS REGARDING WAGES, TAXES, INSURANCE, AND WORKERS' COMPENSATION. THE TEA AND/OR THE STATE SHALL NOT BE LIABLE TO THE CONTRACTOR, ITS EMPLOYEES, AGENTS, OR OTHERS FOR THE PAYMENT OF TAXES OR THE PROVISION OF UNEMPLOYMENT INSURANCE AND/OR WORKERS' COMPENSATION OR ANY BENEFIT AVAILABLE TO A STATE EMPLOYEE OR EMPLOYEE OF ANOTHER GOVERNMENTAL ENTITY CUSTOMER.

CONTRACTOR AGREES TO INDEMNIFY AND HOLD HARMLESS TEA, THE STATE OF TEXAS AND/OR THEIR EMPLOYEES, AGENTS, REPRESENTATIVES, CONTRACTORS, AND/OR ASSIGNEES FROM ANY AND ALL LIABILITY, ACTIONS, CLAIMS, DEMANDS, OR SUITS, AND ALL RELATED COSTS, ATTORNEYS' FEES, AND EXPENSES, RELATING TO TAX LIABILITY, UNEMPLOYMENT INSURANCE AND/OR WORKERS' COMPENSATION IN ITS PERFORMANCE UNDER THIS CONTRACT. CONTRACTOR SHALL BE LIABLE TO PAY ALL COSTS OF DEFENSE INCLUDING ATTORNEYS' FEES. THE DEFENSE SHALL BE COORDINATED BY CONTRACTOR WITH THE OFFICE OF THE ATTORNEY GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT AND CONTRACTOR MAY NOT AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE OFFICE OF THE ATTORNEY GENERAL. CONTRACTOR AND TEA AGREE TO FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM.

- D. Subcontracting and Substitutions: Contractor shall not assign, transfer or subcontract any of its rights or responsibilities under this contract without prior formal written amendment to this contract properly executed by both TEA and Contractor. TEA reserves the right to request changes in personnel assigned to the project. The TEA Project Manager must preapprove any changes in key personnel throughout the contract term. Any changes to the HUB Subcontracting Plan (HSP) must be approved by the Agency HUB Coordinator before staffing changes are initiated. Substitutions are not permitted without written approval of the TEA Project Manager.
- E. Encumbrances/Obligations: All encumbrances, accounts payable, and expenditures shall occur on or between the beginning and ending dates of this contract. All goods must have been received and all services rendered during the contract period in order for Contractor to recover funds due. In no manner shall encumbrances be considered or reflected as accounts payable or as expenditures.
- F. Contractor's Proposal: Contractor's proposal that was furnished to TEA in response to a Request for Proposal is incorporated in this contract by reference. The provisions of this contract shall prevail, however, in all cases of conflict arising from the terms of Contractor's proposal whether such proposal is a written part of this contract or is attached as a separate document.
- G. Requirements, Terms, Conditions, and Assurances: The terms, conditions, and assurances, which are stated in the Request for Proposal, in response to which Contractor submitted a proposal, are incorporated herein by reference for all purposes, although the current Terms and Conditions shall prevail in the event of conflict.
- H. Records Retention and the Right to Audit: Contractor shall maintain its records and accounts in a manner which shall assure a full accounting for all funds received and expended by Contractor in connection with the Contract Project. These records and accounts shall be retained by Contractor and made available for programmatic or financial audit by TEA and by others authorized by law or regulation to make such an audit for a period of not less than seven (7) years from the date of completion of the Contract Project or the date of the receipt by TEA of Contractor's final claim for payment or final expenditure report in connection with this contract, whichever is later. If an audit has been announced, the records shall be retained until such audit has been completed.

Pursuant to Government Code, the state auditor may conduct an audit or investigation of the contractor or any other entity or person receiving funds from the state directly under this contract or indirectly through a subcontract under this contract. The acceptance of funds by the Contractor or any other entity or person directly under this contract or indirectly through a subcontract under this contract acts as acceptance of the authority of the state auditor, under the direction of the legislative audit committee to conduct an audit or investigation in connection with those funds. Under the direction of the legislative audit committee, the Contractor or other entity that is the subject of an audit or investigation by the state auditor must provide the state auditor with access to any information the state auditor considers relevant to the investigation or audit. Contractor will ensure that this clause concerning the authority to audit funds received indirectly by subcontractors through the Contractor and the requirement to cooperate is included in any subcontract it awards.

Contractor further agrees that acceptance of funds under this contract acts as acceptance for TEA to conduct an audit or investigation in connection with those funds. Contractor, subcontractors, and any entities receiving funds through this

9

contract shall cooperate fully with TEA in the conduct of the audit or investigation, including providing all records pertaining to this contract that are requested.

Intellectual Property Ownership: Contractor agrees that all Works are, upon creation, works made for hire and the sole property of TEA. If the Works are, under applicable law, not considered works made for hire, Contractor hereby assigns to TEA all worldwide ownership of all rights, including the Intellectual Property Rights, in the Works, without the necessity of any further consideration, and TEA can obtain and hold in its own name all such rights to the Works. Contractor agrees to maintain written agreements with all officers, directors, employees, agents, representatives and subcontractors engaged by Contractor for the Contract Project, granting Contractor rights sufficient to support the performance and grant of rights to TEA by Contractor. Copies of such agreements shall be provided to TEA promptly upon request.

Contractor warrants that (i) it has the authority to grant the rights herein granted, (ii) it has not assigned or transferred any right, title, or interest to the Works or Intellectual Property Rights that would conflict with its obligations under the contract, and Contractor will not enter into any such agreements, and (iii) the Works will be original and will not infringe any intellectual property rights of any other person or entity. These warranties will survive the termination of the contract. If any preexisting rights are embodied in the Works, Contractor grants to TEA the irrevocable, perpetual, non-exclusive, worldwide, royalty-free right and license to (i) use, execute, reproduce, display, perform, distribute copies of, and prepare derivative works based upon such preexisting rights and any derivative works thereof and (ii) authorize others to do any or all of the foregoing. Contractor agrees to notify TEA on delivery of the Works if they include any such preexisting rights. On request, Contractor will provide TEA with documentation indicating a third party's written approval for Contractor to use any preexisting rights that may be embodied or reflected in the Works.

Contractor agrees, at Contractors expense, to indemnify, hold harmless and defend TEA and the State from claims involving infringement of third parties' licenses, trademarks, copyrights or patents.

For School Districts and Nonprofit Organizations: The foregoing Intellectual Property Ownership provisions apply to any school districts, nonprofit organizations, and their employees, agents, representatives, consultants and subcontractors.

For Education Service Centers (ESCs): The foregoing Intellectual Property Ownership provisions apply to an Education Service Center (ESC) and its employees, agents, representatives, consultants, and subcontractors. If an ESC or any of its subcontractor(s) wish to obtain a license agreement to use, advertise, offer for sale, sell, distribute, publicly display, publicly perform or reproduce the Works, or make derivative works from the Works, then express written permission must first be obtained from TEA Legal Division.

For Colleges and Universities: The foregoing Intellectual Property Ownership provisions apply to any colleges and universities and their employees, agents, representatives, consultants, and subcontractors; provided, that for all Works created or conceived by colleges or universities under the contract, they are granted a non-exclusive, non-transferable, royalty-free license to use the Works for their own academic and educational purposes only. Colleges and universities are prohibited, however, from advertising, offering for sale, selling, distributing, publicly displaying, publicly performing, or reproducing the Works, or making derivative works from the Works that are created or conceived under this contract, without the express written permission of TEA Legal Division.

J. Time Delays; Suspension; Sanctions for Failure to Perform; Noncompliance:

#### Time is of the Essence.

Contractor's timely performance is essential to this contract.

#### Suspension

If this contract is suspended by TEA prior to its expiration date, the reasonable monetary value of services properly performed by Contractor pursuant to this contract prior to suspension shall be determined by TEA and paid to Contractor as soon as reasonably possible. TEA shall not be required to pay any standby hourly rates during a suspension of Work, if TEA suspends performance of the Work because the Work is defective, or Contractor fails to supply sufficiently skilled workers or suitable materials or equipment, or fails to provide required insurance coverage, or fails to furnish or perform the Work in such a way that the completed Work will conform to this contract.

#### <u>Sanctions</u>

If Contractor, in TEA's sole determination, fails or refuses for any reason to comply with or perform any of its obligations under this contract, TEA may impose such sanctions as it may deem appropriate. This includes but is not limited to the withholding of payments to Contractor until Contractor complies; the cancellation, termination, or suspension of this contract in whole or in part; and the seeking of other remedies as may be provided by this contract or by law. Any cancellation, termination, or suspension of this contract, if imposed, shall become effective at the close of business on the day of Contractor's receipt of written notice thereof from TEA.

K. Information Security Requirements: Access to Confidential TEA Information. Contractor represents and warrants that it will take all necessary and appropriate action within its abilities to safeguard TEA Confidential Information and to protect it from unauthorized disclosure. If Contractor discloses any TEA confidential information to a subcontractor or agent, Contractor will require the subcontractor or agent to comply with the same restrictions and obligations as are imposed on Contractor. Whenever communications with Contractor necessitate the release of Confidential TEA Information, additional TEA Confidential forms will need to be signed by each individual who will require access to or may be exposed to that information. Contractor shall access TEA's systems or Confidential TEA Information only for the purposes for which it is authorized. TEA reserves the right to review the Contractor's security policy to ensure that any data that is on the

Contractor's servers is secure. Contractor shall cooperate fully by making resources, personnel, and systems access available to TEA and TEA's authorized representative(s).

Contractor shall ensure that any TEA Confidential Information in the custody of Contractor is properly sanitized or destroyed when the information is no longer required to be retained by TEA or Contractor in accordance with this contract. Electronic media used for storing any Confidential TEA Information must be sanitized by clearing, purging or destroying in accordance with such standards established by the National Institute of Standards and Technology and the Center for Internet Security. These standards are also required if the Contractor is collecting, maintaining, or analyzing data gathered, collected, or provided under this contract. Contractor must maintain a record documenting the removal and completion of all sanitization procedures with the following information:

- a. Date and time of sanitization/destruction;
- b. Description of the item(s) and serial number(s) if applicable;
- c. Inventory number(s); and
- d. Procedures and tools used for sanitization/destruction.

No later than sixty (60) days from contract expiration or termination or as otherwise specified in this contract, Contractor must complete the sanitization and destruction of the data and provide to TEA all sanitization documentation.

#### Access to Internal TEA Network and Systems

As a condition of gaining remote access to any internal TEA network and systems, Contractor must comply with TEA's policies and procedures. TEA's remote access request procedures will require Contractor to submit TEA Applicable Access Request forms for TEA's review and approval. Remote access technologies provided by Contractor must be approved by TEA's Information Security Officer. TEA, in its sole discretion, may deny network or system access to any individual that does not complete the required forms. Contractor must secure its own connected systems in a manner consistent with TEA's requirements. TEA reserves the right to audit the security measures in effect on Contractor's connected systems without prior warning. TEA also reserves the right to immediately terminate network and system connections not meeting such requirements.

#### Disclosure of Security Breach

Contractor shall provide notice to TEA's Project Manager and TEA's Information Security Officer as soon as possible following Contractor's discovery or reasonable belief that there has been unauthorized use, exposure, access, disclosure, compromise, modification, or loss of sensitive or confidential Comptroller information ("Security Incident"). Within twenty-four (24) hours of the discovery or reasonable belief of a Security Incident, Contractor shall provide a written report to TEA's Information Security Officer detailing the circumstances of the incident which includes at a minimum:

- (1) Description of the nature of the Security Incident;
- (2) The type of TEA information involved;
- (3) Who may have obtained the information;
- (4) What steps Contractor has taken or will take to investigate the Security Incident;
- (5) What steps Contractor has taken or will take to mitigate any negative effect of the Security Incident; and
- (6) A point of contact for additional information.

Each day thereafter until the investigation is complete, Contractor shall provide TEA's Information Security Officer with a written report regarding the status of the investigation and the following additional information as it becomes available:

- (1) Who is known or suspected to have gained unauthorized access to TEA information;
- (2) Whether there is any knowledge if TEA information has been abused or compromised;
- (3) What additional steps Contractor has taken or will take to investigate the Security Incident;
- (4) What steps Contractor has taken or will take to mitigate any negative effect of the Security Incident; and
- (5) What corrective action Contractor has taken or will take to prevent future similar unauthorized use or disclosure.

Contractor shall confer with TEA's Chief Information Security Officer regarding the proper course of the investigation and risk mitigation. TEA reserves the right to conduct an independent investigation of any Security Incident, and should TEA choose to do so, Contractor shall cooperate fully by making resources, personnel, and systems access available to TEA and TEA's authorized representative(s). Subject to review and approval of TEA's Information Security Officer, Contractor, at its own cost, shall provide notice that satisfies the requirements of applicable law to individuals whose personal, confidential, or privileged data were compromised or likely compromised as a result of the Security Incident. If TEA, in its sole discretion, elects to send its own separate notice, then all costs associated with preparing and providing notice shall be reimbursed to TEA by Contractor. If Contractor does not reimburse such costs within thirty (30) days of TEA's written request, then TEA shall have the right to collect such costs.

- L. Refunds Due to TEA: If TEA determines that TEA is due a refund of money paid to Contractor pursuant to this contract, Contractor shall pay the money due to TEA within thirty (30) days of Contractor's receipt of written notice that such money is due to TEA. If Contractor fails to make timely payment, TEA may obtain such money from Contractor by any means permitted by law, including but not limited to offset, counterclaim, cancellation, termination, suspension, total withholding, and/or disapproval of all or any subsequent applications for said funds.
- M. Capital Outlay: If Contractor purchases capital outlay (furniture and/or equipment) to accomplish the Contract Project, title will remain with Contractor for the period of the contract. TEA reserves the right to transfer capital outlay items for contract noncompliance during the contract period or as needed after the ending date of the contract. This provision

11

- applies to any and all furniture and/or equipment regardless of unit price and how the item is classified in Contractor's accounting record. This provision is applicable when federal funds are utilized for the contract.
- N. TEA Property (terms): In the event of loss, damage or destruction of any property owned by or loaned by TEA while in the custody or control of Contractor, Contractor shall indemnify TEA and pay to TEA the full value of or the full cost of repair or replacement of such property, whichever is the greater, within thirty (30) days of Contractor's receipt of written notice of TEA's determination of the amount due. This applies whether the property is developed or purchased by Contractor pursuant to this contract or is provided by TEA to Contractor for use in the Contract Project. If Contractor fails to make timely payment, TEA may obtain such money from Contractor by any means permitted by law, including but not limited to offset or counterclaim against any money otherwise due to Contractor by TEA.
- O. State of Texas Laws: In the conduct of the Contract Project, Contractor shall be subject to laws or rules of the State of Texas pertaining to and or governing this contract and the Contract Project. This contract constitutes the entire agreement between TEA and Contractor for the accomplishment of the Contract Project. This contract shall be interpreted according to the laws of the State of Texas except as may be otherwise provided for in this contract.
- P. Federal Regulations Applicable to All Federally Funded Contracts: The Code of Federal Regulations (CFR) annual edition is the codification of the general and permanent rules published in the Federal Register by the departments and agencies of the Federal Government produced by the Office of the Federal Register (OFR) and the Government Publishing Office. Website: <a href="http://www.ecfr.gov/cgi-bin/text-idx?SID=6214841a79953f26c5c230d72d6b70a18tpl=/ecfrbrowse/Title02/2cfr200">http://www.ecfr.gov/cgi-bin/text-idx?SID=6214841a79953f26c5c230d72d6b70a18tpl=/ecfrbrowse/Title02/2cfr200</a> main 02.tpl
- Q. Federal Rules, Laws, and Regulations That Apply to all Federal Programs: Contractor shall be subject to and shall abide by all federal laws, rules, and regulations, pertaining to the Contract Project, including, but not limited to:
  - 1. Americans With Disabilities Act, P.L. 101-336, 42 U.S.C. sec. 12101, and the regulations effectuating its provisions contained in 28 CFR Parts 35 and 36, 29 CFR Part 1630, and 47 CFR Parts 0 and 64;
  - Title VI of the Civil Rights Act of 1964, as amended (prohibition of discrimination by race, color, or national origin), and the regulations effectuating its provisions contained in 34 CFR Part 100;
  - Title IX of the Education Amendments 1972, as amended (prohibition of sex discrimination in educational institutions) and the regulations effectuating its provisions contained in 34 CFR Part 106, if Contractor is an educational institution;
  - 4. Section 504 of the Rehabilitation Act of 1973, as amended (nondiscrimination on the basis of handicapping condition), and the regulations effectuating its provisions contained in 34 CFR Parts 104 and 105.
  - 5. The Age Discrimination Act of 1975, as amended (prohibition of discrimination on basis of age), and the implementing regulations contained in 34 CFR, Part 110;
  - 6. Family Educational Rights and Privacy Act of 1975, as amended, and the implementing regulations contained in 34 CFR, Part 99, if Contractor is an educational institution;
  - Section 509 of H.R. 5233 as incorporated by reference in P.L. 99-500 and P.L. 99-591 (prohibition against the
    use of federal grant funds to influence legislation pending before Congress);
  - 8. P.L. 103-227, Title X, Miscellaneous Provisions of the GOALS 2000: Educate America Act; P.L. 103-382, Title XIV, Terms and Conditions of the Elementary and Secondary Education Act, as amended; and
  - 9. General Education Provisions Act, as amended.
- R. Point of Contact and Escalation: All notices, reports and correspondence required by this contract shall be in writing and delivered to the TEA Project Manager listed below or their successors in office. Within thirty (30) days of execution of a contract, the respective Parties will designate the next level of personnel within each organization to address conflicts or ambiguity that cannot be resolved at the Project Manager level.

**TEA** 

CONTRACTOR

Christine McCormick Texas Education Agency William B. Travis Building 1701 N. Congress Avenue Austin, Texas 78701 Mukta Pandit, President Safal Partners, Inc. 10700 Richmond Avenue, Suite 227 Houston, Texas 77042 832-758-0255

S. Forms, Assurances, and Reports: Contractor shall timely make and file with the proper authorities all forms, assurances and reports required by federal laws and regulations. TEA shall be responsible for reporting to the proper authorities any failure by Contractor to comply with the foregoing laws and regulations coming to TEA's attention, and may deny payment or recover payments made by TEA to Contractor in the event of Contractor's failure so to comply. Contractor who is indebted or owes delinquent taxes to the state will have any payments under the contract applied toward the debt or delinquent taxes owed the state until the account is paid in full, regardless of when the debt or delinquency was incurred. This provision does not apply if the warrant or transfer results in payments being made in whole or in part with money paid to the state by the Federal Government. Pursuant to 34 TAC 201.14 -18 and TGC 2161, Contractors shall maintain business records documenting compliance with the HUB subcontracting plan (HSP) and shall submit a compliance report to the contracting agency monthly, in the format required by the Agency. The compliance report submission shall be

required as a condition for payment. If the Contractor subcontracts any part of the contract in a manner that is not consistent with its HUB subcontracting plan, the selected respondent must submit a revised HUB subcontracting plan before subcontracting any of the work under the contract.

If the Contractor subcontracts any of the work without prior authorization and without complying with this section, the Contractor is deemed to have breached the contract and is subject to any remedial actions provided by Government Code, Chapter 2161, and other applicable state law.

- T. Signature Authority; Final Expression; Superseding Document: Contractor certifies that the person signing this contract has been properly delegated this authority. The contract represents the final and complete expression of the terms of agreement between the parties. The contract supersedes any previous understandings or negotiations between the parties. Any representations, oral statements, promises or warranties that differ from the contract shall have no force or effect. The contract may be modified, amended or extended only by formal written amendment properly executed by both TEA and Contractor.
- U. Antitrust: By signing this contract, Contractor, represents and warrants that neither Contractor nor any firm, corporation, partnership, or institution represented by Contractor, or anyone acting for such firm, corporation or institution has, (1) violated the antitrust laws of the State of Texas under Tex. Bus. & Com. Code, Chapter 15, or the federal antitrust laws; or (2) communicated directly or indirectly the Proposal to any competitor or any other person engaged in such line of business during the procurement process for this contract.
- V. Family Code Applicability: By signing this contract, Contractor, if other than a state Party, certifies that under Section 231.006, Family Code, that Contractor is not ineligible to receive specified grant, loan, or payment under this contract and acknowledges that this contract may be terminated and payment may be withheld if this certification is inaccurate. TEA reserves the right to terminate this contract if Contractor is found to be ineligible to receive payment. If Contractor is found to be ineligible to receive payment and the contract is terminated, Contractor is liable to TEA for attorney's fees, the costs necessary to complete the contract, including the cost of advertising and awarding a second contract, and any other damages or relief provided by law or equity.
- W. Dispute Resolution: The dispute resolution process provided for in Chapter 2260 of the Texas Government Code must be used by TEA and Contractor to attempt to resolve all disputes arising under this contract. The parties may agree to mediation of their dispute at any time. However, if all issues in dispute are not completely resolved through direct negotiations between the parties within 180 days after the Agency receives Contractor's notice of claim, then the parties must submit the dispute to mediation before a mutually acceptable mediator in Travis County, Texas. The mediation must be completed on or before 270 days after the Agency receives Contractor's notice of claim. Completion of the mediation is a condition precedent to the filing of a contested case hearing under Chapter 2260. The Agency's participation in mediation or any other dispute resolution process shall not waive any of the Agency's contractual or legal rights and remedies, including but not limited to sovereign immunity.
- X. Interpretation: In the case of conflicts arising in the interpretation of wording and/or meaning of various sections, parts, Appendices, Terms and Conditions, Special Provisions, Exhibits, and Attachments or other documents, the TEA contract and its Terms and Conditions, Appendices and Special Provisions shall take precedence over all other documents which are a part of this contract.
- Y. Education Service Center: No funds transferred to Regional Education Service Centers or to school districts may be used to hire a registered lobbyist.
- Z. Compliance with Laws: Contractor shall comply with all federal, state, and local laws, statutes, ordinances, rules and regulations, and the orders and decrees of any court or administrative bodies or tribunals in any matter affecting Contractor's performance, including if applicable, workers' compensation laws, minimum and maximum salary and wage statutes and regulations, prompt payment and licensing laws and regulations. For the entire duration of the contract, Contractor shall maintain all required licenses, certifications, permits, and any other documentation necessary to perform this contract. When required or requested by the Agency, Contractor shall furnish TEA with satisfactory proof of its compliance with this provision.
- AA. Public Information: The TEA is subject to the provisions of the Texas Public Information Act. If a request for disclosure of this contract or any information related to the goods or services provided under the contract or information provided to the TEA under this contract constituting a record under the Act is received by the TEA, the information must qualify for an exception provided by the Texas Public Information Act in order to be withheld from public disclosure. Contractor authorizes the TEA to submit any information contained in the contract, provided under the contract, or otherwise requested to be disclosed, including information Contractor has labeled as confidential proprietary information, to the Office of the Attorney General for a determination as to whether any such information may be exempt from public disclosure under the Act. If the TEA does not have a good faith belief that information may be subject to an exception to disclosure, the TEA is not obligating itself by this Contract to submit the information to the Attorney General. It shall be the responsibility of the Contractor to make any legal argument to the Attorney General or appropriate court of law regarding the exception of the information in question from disclosure. The Contractor waives any claim against and releases from liability the TEA, its officers, employees, agents, and attorneys with respect to disclosure of information provided under or in this contract or otherwise created, assembled, maintained, or held by the Contractor and determined by the Attorney General or a court of law to be subject to disclosure under the Texas Public Information Act.

Contractor is required to make any information created or exchanged with the state pursuant to this contract, and not otherwise excepted from disclosure under the Texas Public Information Act, available in a format that is accessible by the

- public at no additional charge to the state. The TEA Project Manager will provide the specific format by which the Contractor is required to make the information accessible by the public.
- **BB.** Gratuities: By signing this contract, Contractor represents and warrants that the Contractor has not given, offer to give, nor intends to give at any time hereafter any economic opportunity, future employment, gift, loan, gratuity, special discount, trip, favor, or service to a public servant in connection with the submitted response.
- CC. Venue and Jurisdiction: Subject to and without waiving any of the Agency's rights, including sovereign immunity, this contract is governed by and construed under and in accordance with the laws of the State of Texas. Venue for any suit concerning this solicitation and any resulting contract or purchase order shall be in a court of competent jurisdiction in Travis County, Texas.
- DD. Protests: Any actual or prospective Bidder, Respondent, or Contractor who is aggrieved in connection with the solicitation, evaluation, or award of this or any other contract by the Texas Education Agency may submit a formal protest to the Director of the Agency's Purchasing, Contracts and Agency Services Division. This protest procedure shall be the exclusive method by which anyone may make a challenge to any aspect of the Agency's contracting process. The Agency will not be required to consider the merits of any protest unless the written protest is submitted within ten (10) working days after such aggrieved person knows, or reasonably should have known, of the occurrence of the action which is protested. The protest document must meet with all requirements in applicable law and Agency's rules (Title 19 of the Texas Administrative Code, at § 30.2002) <a href="https://ritter.tea.state.tx.us/rules/tac/index.html">https://ritter.tea.state.tx.us/rules/tac/index.html</a>.
  - If the protest procedure results in a final determination by the Agency that a violation of law has occurred in its contracting process in a case in which a contract has been awarded, then the Agency may declare the contract void at inception. In that event, the party who had been awarded the contract shall have no rights under the contract and no remedies under the law against the Agency
- EE. Liability for and Payment of Taxes: Contractor represents and warrants that it shall pay all taxes or similar amounts resulting from this contract, including, but not limited to, any federal, State, or local income, sales or excise taxes of Contractor or its employees. TEA shall not be liable for any taxes resulting from this contract.
- FF. Severability: In the event that any provision of this contract is later determined to be invalid, void, or unenforceable, the invalid provision will be deemed severable and stricken from the contract as if it had never been incorporated herein. The remaining terms, provisions, covenants, and conditions of this contract shall remain in full force and effect, and shall in no way be affected, impaired, or invalidated.
- **GG.** Conformance: The Contractor warrants that all goods and services furnished shall conform in all respects to the terms of this contract, including any drawings, specifications or standards incorporated herein, and any defects in materials, workmanship, and free from such defects in design. In addition, contractor warrants that goods and services are suitable for and will perform in accordance with the purposes for which they are intended.
- HH. Felony Criminal Convictions: Contractor represents and warrants that Contractor has not and Contractor's employees assigned to TEA projects have not been convicted of a felony criminal offense, or that, if such a conviction has occurred, Contractor has fully advised TEA as to the facts and circumstances surrounding the conviction.
- II. Criminal Background Checks: If during the term of this contract, Contractor, and/or Contractor staff, or subcontractor have access to Texas public school campuses, all Contractor and/or Contractor's staff must submit to a national criminal history record information review (includes fingerprinting) and meet all eligibility standards and criteria as set by Agency before serving in assignments on behalf of the Agency. This requirement applies to all individuals who currently serve or will serve in Agency assignments that have the possibility of direct contact with students. Assignments are contingent upon meeting Agency eligibility standards. Contractor and/or any staff member of Contractor who may perform services under this contract must complete this criminal history review before the beginning of an assignment. If said individuals have not completed this requirement or the review results in a determination that Contractor is not eligible for assignment, this contract will be terminated effective immediately or the date of notice of non-eligibility, whichever is earliest.
- JJ. Assignment of Contract: This contract may not be assigned, sold, or transferred without the express written consent of the TEA Purchasing, Contracts, and Agency Services (PCAS) Division. An attempted assignment after contract award without the TEA approval will constitute a material breach of contract.
- KK. Buy Texas: In accordance with Government Code, Section 2155.444, the State of Texas requires that during the performance of a contract for services, Contractor shall purchase products and materials produced in the State of Texas when available at a price and time comparable to products and materials produced outside the state. This provision does not apply if Contractor receives any federal funds under this contract.
- LL. Excluded Parties List System: The Texas Education Agency and the Contractor must adhere to the directions provided in the President's Executive Order (EO) 13224, Blocking Property and Prohibiting Transactions With Persons Who Commit, Threaten to Commit, or Support Terrorism, which may be viewed at <a href="http://www.whitehouse.gov/briefing-room/presidential-actions/executive-orders">http://www.whitehouse.gov/briefing-room/presidential-actions/executive-orders</a>. That Executive Order prohibits any transaction or dealing by United States persons, including but not limited to the making or receiving of any contribution of funds, goods, or services to or for the benefit of those persons listed in the General Services Administration's Excluded Parties List System (EPLS) which may be viewed on the System for Award Management (SAM) site at <a href="http://www.sam.gov">http://www.sam.gov</a>.
- MM. Suspension and Debarment: Contractor certifies that neither it nor its principals are presently debarred, suspended, proposed for debarment, declared ineligible, or voluntary excluded from participation in this transaction by any federal, state or local government entity and that Contractor is in compliance with the State of Texas statutes and rules relating to

procurement. If Contractor is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation to this contract.

NN. Electronic and Information Resources Accessibility Standards and Reporting: State agencies shall procure products which comply with the State of Texas Accessibility requirements for Electronic Information Resources specified in 1TAC Chapter 213 when such products are available in the commercial marketplace or when such products are developed in response to a procurement solicitation.

Section 508 of the US Rehabilitation Act of 1973 has been revised and adopted. Therefore, all current and potential Contractors are hereby notified of the requirement. The current technical requirements for accessibility contained within this regulation form the basis for our Texas TAC rules on EIR Accessibility.

This refresh of 508 uses the <u>WCAG 2.0 AA Accessibility Guidelines</u> (also ISO/IEC standard 40500) as the new technical standard that Federal agencies are now required to meet when procuring products and services. With the adoption of 508 requirements being adopted, DIR will be modifying the TAC rules to synchronize with it.

Given this coming change, all Texas agencies and institutions of higher education have begun using or specifying WCAG 2.0 AA guidelines for the design of new websites or web applications. The rationale is twofold:

- 1. It could be technically difficult and expensive to bring these websites/applications to WCAG 2.0 AA later.
- WG 2.0 AA is a superior, more flexible standard and is in use all over the world. If a website is compliant with WCAG 2.0 AA, it will, by default comply with our current TAC rules on EIR Accessibility.

Web development Contractors should already be familiar with designing to this standard, and their ability to meet these standards should be a strong consideration in the selection process.

The free online resources listed below are available to assist developers and content producers in transitioning to these quidelines.

WCAG 2.0 at a glance

IBM Developer Guidelines Web Checklist

Webaim.org Accessibility Checklist

Contractor must employ real users with disabilities for manual testing. Contractor is required to provide a report that will include the results of auto-testing, screen-by-screen assessments, pass/fail status for each of the identified compliance standards to be met and recommendations for how to repair the screens/pages that do not meet the standards. Remediation recommendations shall be provided to the code level. The report should include documentation of the experience of real users with disabilities and may recommend techniques for improving the usable accessibility of the application. Awarded Vendor shall validate, by title, if all accessibility requirements have been met.

All websites must follow Federal 508 accessibility requirements and Web Content Accessibility Guidelines (WCAG) 2.0 AA standards and be tested for accessibility before acceptance by TEA. For sites developed outside of TEA, the contractor must contract with a third party with expertise and a proven track record in accessibility testing. The third party must evaluate the site and produce a report that verifies the site is compliant to (WCAG) 2.0 AA.

- OO. Collusion: Contractor certifies and represents that Contractor has not colluded with, nor received any assistance from, any person who was paid by TEA to prepare specifications or a solicitation on which a Contractor's bid or proposal is based and will not allow any person who prepared the respective specifications or solicitation to participate financially in any contract award.
- PP. Social Security Numbers Withheld: TEA will not provide Social Security Numbers (SSNs) to any Contractor under this contract unless specifically specified as part of the project requirements. TEA, its Contractors and their subcontractors, will not require or request school districts to provide SSNs under this contract. Contractor agrees that in executing tasks on behalf of the TEA, they will not use any student-identifying information in any way that violates the provisions of FERPA, and will destroy or return all student-identifying information to TEA within thirty (30) days of project completion. An authorized officer of the company must certify that ALL records have either been properly destroyed or returned to the Agency in order to close out the contract.
- QQ. Proprietary; Confidential Information; Nondisclosure; Press Releases: All information gathered, produced, derived, obtained, analyzed, controlled or Accessed by Contractor in connection with a contract resulting from this RFP ("Confidential Information") shall be and remain Confidential Information and shall not be released or disclosed by Contractor without the prior written consent of the TEA, which consent must specifically identify the Confidential Information to be disclosed by Contractor and the nature of the disclosure for which consent is sought. Contractor, its employees and subcontractors, agree that in executing tasks on behalf of the TEA, they will not use any student-identifying information in any way that violates the provisions of FERPA, and will destroy or return all student-identifying information within thirty (30) days of project completion. Contractor also agrees not to disclose any information to which it is privy under this contract without the prior consent of the agency. Contractor will indemnify and hold harmless the State of Texas, its officers and employees, and TEA, its officers and employees for any claims or damages that arise from the disclosure by Contractor or its Contractors of information held by the State of Texas.

Except when defined as part of the Work under this contract, Contractor will not make any press releases, public statements, or advertisement referring to the Project or the engagement of Contractor in connection with the Project, or release any information relative to the Project for publication, advertisement or any other purpose without the prior written approval of TEA.

- RR. Independent Contractor: Contractor shall serve as an independent Contractor in providing services under this contract. Contractor's employees are not and shall not be construed as employees or agents of the State of Texas.
- SS. Contractor Performance: All state agencies must report unsatisfactory Contractor performance on purchases over \$25,000. Contractors who are in default or otherwise not in good standing under any other current or prior contract with TEA at the time of selection will not be eligible for award of this contract. A Contractor's past performance will be measured based upon pass/fail criteria, in compliance with applicable provisions of §§2155.074, 2155.075, 2156.007, 2157.003, and 2157.125, Gov't Code. Contractor s may fail this selection criterion for any of the following conditions: A score of less than 90% in the Contractor Performance System, currently under a Corrective Action Plan, having repeated negative Contractor performance reports for the same reason, having purchase orders that have been cancelled in the previous 12 months for non-performance (i.e. late delivery, etc.). TEA may conduct reference checks with other entities regarding past performance. In addition to evaluating performance through the Contractor Performance Tracking System (as authorized by 34 Texas Administrative Code §20.108), TEA may examine other sources of Contractor performance including, but not limited to, notices of termination, cure notices, assessments of liquidated damages, litigation, audit reports, and non-renewals of contracts. Any such investigations shall be at the sole discretion of TEA, and any negative findings, as determined by TEA, may result in non-award to the Contractor.

Agencies report satisfactory and exceptional Contractor performance to assist in determining best value. In accordance with Texas Government Code, §2155.074 and §2155.75, Contractor performance may be used as a factor in future contract awards.

Contractor performance information is located on the CPA website at http://www.cpa.state.tx.us/procurement/prog/vendor\_performance/

- TT. Termination: This contract shall terminate upon full performance of all requirements contained in this contract, unless otherwise extended or renewed as provided in accordance with the contract terms and conditions.
  - Termination for Convenience: TEA may terminate this contract at any time, in whole or in part, without penalty, by providing fifteen (15) calendar days advance written notice to the other Party. In the event of such a termination, the Contractor shall, unless otherwise mutually agreed upon in writing, cease all work immediately upon the effective date of termination. TEA shall be liable for reimbursing only those expenses incurred by the Contractor that are permitted, properly performed under this contract and were incurred prior to the effective termination date.
  - 2. Termination for Cause/Default: If the Contractor fails to provide the goods or services contracted for according to the provisions of the contract, or fails to comply with any of the terms or conditions of the contract, TEA may, upon written notice of default to the Contractor, immediately terminate all or any part of the contract. Termination is not an exclusive remedy, but will be in addition to any other rights and remedies provided in equity, by law or under the contract.

TEA may exercise any other right, remedy or privilege which may be available to it under applicable law of the state and any other applicable law or may proceed by appropriate court action to enforce the provisions of the contract, or to recover damages for the breach of any agreement being derived from the contract. The exercise of any of the foregoing remedies will not constitute a termination of the contract unless TEA notifies the Contractor in writing prior to the exercise of such remedy.

The Contractor shall remain liable for all covenants and indemnities under the contract. The Contractor shall be liable for all costs and expenses, including court costs, incurred by TEA with respect to the enforcement of any of the remedies listed herein.

- 3. Termination Due to Changes in Law: If federal or state laws or regulations or other federal or state requirements are amended or judicially interpreted so that either Party cannot reasonably fulfill this contract and if the Parties cannot agree to an amendment that would enable substantial continuation of the contract, the Parties shall be discharged from any further obligations under this contract.
- Rights upon Termination or Expiration of Contract: In the event that the contract is terminated for any reason, or upon its expiration, TEA shall retain ownership of all associated work products and documentation obtained from the Contractor under the contract.
- 5. Survival of Terms: Termination of the contract for any reason shall not release the Contractor from any liability or obligation set forth in the contract that is expressly stated to survive any such termination or by its nature would be intended to be applicable following any such termination, including the provisions regarding confidentiality, indemnification, transition, records, audit, property rights, dispute resolution, and invoice and fees verification.
- 6. Contract Transition: In the event a subsequent competitive solicitation is awarded to a New Contractor, the Outgoing Contractor shall hand-over to the New Contractor all "Works" including but not limited to the following: data, materials, database access, intellectual property, source code, training materials, access to websites, asset transfer, and maintenance of service commitments. The purpose of transition planning is to ensure a seamless and continuous service when changing from one contract to another. The Outgoing Contractor will begin shipping, transmitting or providing access to all appropriate materials and data to the New Contractor within 10 days of announcement of award at the New Contractor's expense for data processing and production, packing and shipping. The Outgoing Contractor will be responsible for providing the services identified in the contract until all records have been completely transferred to the New Contractor. The Outgoing Contractor is

responsible for performing due diligence to ensure that all the transition activities are identified and completed during the contract Transition.

The Outgoing Contractor shall submit to TEA requested reports and data. TEA will not release the final invoice until all materials are returned to TEA or their designee. The TEA Project Manager shall approve the Transition Plan prior to its implementation. The Transition Plan must minimize the impacts on continuity of operations and maintain communication with the TEA Project Manager and the New Contractor.

UU. Amendments: All Amendments to this contract will be in a manner as prescribed by the Agency Contracting Process and are, subject to Paragraph B of the Terms and Conditions and will be made on AMENDMENT TO TEXAS EDUCATION AGENCY STANDARD CONTRACT form. All Amendments will be initiated by the TEA Purchasing, Contracts and Agency Services division staff. An Amendment to this contract will become effective on the date of signature of TEA or the effective date shown on the Amendment document whichever is first.

If the initial major contract (defined as expected value of \$10M or more) solicitation document submitted to the CPA Contract Advisory Team (CAT) changes substantially, agencies are required to resubmit their solicitation documents(s) for CAT review. Changes in the major contract solicitation are considered substantial when: 1) the solicitation change caused the estimated value for the original term of the contract, not including renewal periods, to increase by 25% or more; 2) or there are significant revisions, deletions and/or additions to the specifications, statement of work (SOW), set(s) of deliverables, performance measures, payment methodology, etc.

- 1. The Contractor is permitted to re-budget among direct cost categories within the approved budget to meet unanticipated requirements and to make limited changes to the approved budget without the issuance of a written Amendment as long as the total budget amount does not change. However, a revised budget document must be preapproved by the TEA Project Manager before the making the changes. Once approved, the documents must be submitted to the PCAS office for incorporation into the contract file. Failure to submit the budget documents will result in invoices being rejected or payment delayed.
- 2. Written Amendments are required for the following contract changes:
  - a. Any revision which would result in the need for additional funding;
  - Any revision to the scope of work, deliverables, or objectives of the contract (regardless of whether there
    is an associated budget revision requiring prior approval) additionally increases of 25% or more for major
    contracts must be approved by the Comptroller;
  - A request to extend the period of the contract;
  - d. Cumulative transfers among direct cost categories/tasks which exceed or are expected to exceed 25 percent of the current total approved budget category;
  - e. Any reduction of funds or reduction in the scope of work;
  - f. Whenever a line item within a class/object code is added;
  - g. An increase in the quantity of capital outlay item(s) requested; and
  - h. An increase or decrease in the number of positions charged to contract.

All Amendments must be signed by both parties.

- VV. Payment: Payment for goods or services purchased with appropriated funds will be issued by electronic Direct Deposit from the State Treasury. Direct Deposit is the preferred method of payment. Any payment owed by an Agency must be transmitted electronically to the Contractor no later than 30 days after the later of:
  - (1) Day on which the Agency received the goods;
  - (2) Date the performance of the service under the contract is completed; or
  - (3) Day on which the Agency received the complete and correct invoice for goods or services.

Invoices must be submitted to <u>TEAAccountsPayable@tea.texas.gov</u>, the TEA Project Manager and when applicable the designated contract manager.

Additional information and a Direct Deposit Authorization application may be found at: https://fmx.cpa.state.tx.us/fm/payment/index.php.

1. Payment for service(s) described in this contract is contingent upon satisfactory completion of the Deliverables and Services Review and Acceptance Process. The Contractor must submit final deliverables to TEA for review and approval prior to invoicing. These include test items developed under the contract. "Final" deliverable means a deliverable that, in the belief and testimony of the Contractor, is in final completed form and in compliance with all required specifications as defined by project documentation and this contract. TEA will review each deliverable, including test items, submitted by the Contractor for quality and alignment to the deliverable definition agreed to under the "Deliverables and Services Definition Process". TEA will have fifteen (15) working days to approve a deliverable or request revisions to the deliverable. TEA must review and approve any deliverable before it may be invoiced by the Contractor. If TEA finds a submitted deliverable to be substandard or not in compliance with the deliverable definition agreed to under the "Deliverables and Services Definition Process", the Contractor will have ten (10) working days to address the quality or other compliance requirement and resubmit the deliverable. Additional costs incurred by the Contractor that result from repeated submissions and revising of substandard deliverables will be borne solely by the Contractor and not charged against the contract or to TEA. This process will apply to all deliverables and requirements of the contract, including test items developed. This does not preclude an arrangement that allows the Contractor to bill against a deliverable as progress is made toward completing that deliverable, so long as documentation of such progress in a form

and nature satisfactory to TEA is provided and is approved by TEA. It is up to the Contractor to request incremental billing based on progress towards a deliverable, and such a request must be approved by TEA prior to submission of any invoice by the Contractor. TEA reserves the right to reject and not provide payment for deliverables found to be substandard or not in compliance with the deliverable definition agreed to under the "Deliverables and Services Definition Process", including test items developed under the contract. The Contractor is strongly encouraged to collaborate with TEA on draft versions of any deliverables or services and request review(s) of such draft versions before submitting a final version.

- 2. Retainage: TEA may withhold 5% or less of each payment as retainage for certain projects. Retainage fees shall be documented in the contract and may not be arbitrarily imposed after execution of the contract. The release of retainage may be requested in the final invoice.
- 3. Unless otherwise stated, payment under this contract will be made upon performance of services based upon submission of an expenditure report/invoice, properly prepared and certified, outlining expenditures by cost category. Include the contract number, purchase order number, and the Texas Comptroller of Public Accounts Texas Identification Number (TIN) on all invoices/expenditure reports. The cost categories provided in the expenditure report/invoice must coincide with the cost categories detailed in the approved budget. A list of tasks/activities performed during the invoice period must accompany the expenditure report/invoice. The final expenditure report/invoice is due within forty-five days after the end of the contract. Payment on the final expenditure report is contingent upon receipt of all reports/products required by this contract.
- 4. An encumbrance, accounts payable, and expenditure, as with all other contract accounting terms, will be as defined in the Financial Accounting and Reporting Module of the TEA Financial Accountability System Resource Guide. All goods must have been received and all services rendered by the ending date of this contract in order for Contractor to include these costs as either expenditures or as accounts payable and, thereby, recover funds due. In no manner shall encumbrances be considered or reflected as accounts payable or as expenditures.
- 5. Contractor who is indebted or owes delinquent taxes to the State will have any payments under the contract applied toward the debt or delinquent taxes owed the State until the amount is paid in full, regardless of when the debt or delinquency was incurred. TEA shall determine whether a payment law prohibits the Comptroller from issuing a warrant or initiating an electronic funds transfer to a person before TEA enters into a written contract with that person.

Contractor may verify their account status by accessing the Comptroller's website at https://fmx.cpa.state.tx.us/fm/pubs/purchase/restricted/index.php?section=indebted&page=persons\_indebted

- WW. Prohibition of text messaging and emailing while driving during official federal grant business: Contractors and their staff, subcontractors, consultants etc. are prohibited from texting messaging while driving a government owned vehicle or while driving their own privately owned vehicle during official business, or from using government supplied electronic equipment to text message or email while driving. Recipients must comply with these conditions under Executive Order 13513, "Federal Leadership On Reducing Text Messaging While Driving," effective October 1, 2009.
- XX. Insurance: Contractor represents and warrants that it will, within five (5) business days of being requested by the TEA, provide TEA with current certificates of insurance or other proof acceptable to TEA of the following insurance coverage:

Workers Compensation & Employers Liability: Contractor must maintain Workers' Compensation insurance coverage in accordance with statutory limits.

Workers Compensation: Statutory Limits Employers Liability: Each Accident \$1,000,000 Disease- Each Employee \$1,000,000 Disease-Policy Limit \$1,000,000

This state of Texas website (Coverage starts with 406 of the Labor code) addresses what Texas requires may be found at: http://www.tdi.texas.gov/wc/act/index.html

Commercial General Liability: Occurrence based:

Bodily Injury and Property Damage Each occurrence limit: \$1,000,000; Aggregate limit: \$2,000,000;

Medical Expense each person: \$5,000;

Personal Injury and Advertising Liability: \$1,000,000;

Products /Completed Operations Aggregate Limit: \$2,000,000; and

Damage to Premises Rented to You: \$50,000

Contractor represents and warrants that all of the above coverage is with companies licensed in the state of Texas, with "A" rating from A.M. Best, and authorized to provide the corresponding coverage. Contractor also represents and warrants that all policies contain endorsements prohibiting cancellation except upon at least thirty (30) days prior written notice to TEA. Contractor represents and warrants that it shall maintain the above insurance coverage during the term of this contract, and shall provide TEA with an executed copy of the policies immediately upon request.

YY. Force Majeure: Neither Contractor nor Texas Education Agency shall be liable to the other for any delay in, or failure of performance, of any requirement included in any Contract resulting from this RFP caused by force majeure. The existence

of such causes of delay or failure shall extend the period of performance until after the causes of delay or failure have been removed provided the non-performing party exercises all reasonable due diligence to perform. Force majeure is defined as acts of God, war, fires, explosions, hurricanes, floods, failure of transportation, or other causes that are beyond the reasonable control of either party and that by exercise of due foresight such party could not reasonably have been expected to avoid, and which, by the exercise of all reasonable due diligence, such party is unable to overcome. Each party must inform the other in writing, with proof of receipt, within three (3) business days of the existence of such force majeure, or otherwise waive this right as a defense.

- ZZ. Drug Free Workplace Policy: The Contractor shall comply with the applicable provisions of the Drug-Free Work Place Act of 1988 (Public Law 100-690, Title V, Subtitle D; 41 U.S.C. 701 ET SEQ.) and maintain a drug-free work environment; and the final rule, government-wide requirements for drug-free work place requirements under the Code of Federal Regulations incorporated by reference and the Contractor shall comply with the relevant provisions thereof, including any amendments or revisions that may hereafter be issued.
- AAA. Abandonment or Default: If the Contractor defaults on the contract, TEA reserves the right to cancel the contract without notice and either re-solicit or re-award the contract to the next best responsive and responsible Contractor. The defaulting Contractor will not be considered in the re-solicitation and may not be considered in future solicitations for the same type of work, unless the specification or scope of work significantly changed. The period of suspension will be determined by the Agency based on the seriousness of the default.

The Texas Government Code and Family Code sites referenced in this document may be viewed at: http://www.statutes.legis.state.tx.us/

The Texas Administrative Code site referenced in this document may be viewed at: <a href="http://texreg.sos.state.tx.us/public/readtac\$ext.viewtac">http://texreg.sos.state.tx.us/public/readtac\$ext.viewtac</a>

Any terms and conditions attached to a solicitation will not be considered unless specifically referred to on this solicitation and may result in disqualification.

#### Special Provisions - B

Certification Regarding Debarment, Ineligibility and Voluntary Exclusion (Required for all federally-funded contracts)

This certification is required by the regulations implementing Executive Order 12549, Debarment and Suspension, 13 CFR Part 145. The regulations were published as Part VII of the May 26, 1988 Federal Register (pages 19160-19211). The regulations may be viewed and downloaded from the website: http://www.sba.gov/sites/default/files/files/SBA%201624.pdf

#### READ INSTRUCTIONS ON NEXT PAGE BEFORE COMPLETING CERTIFICATION

#### **CERTIFYING STATEMENT**

- (1) The prospective lower tier participant certifies, by submission of this contract, that neither it nor its principals are presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency.
- (2) Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation to this contract.

| SAFAL PARTNERS INC.  | 3/18/2016 |  |
|--|-----------|--|
| Business Name  | Date      |  |
| MUKTA PANDIT, PRESIDENT  |           |  |
| Name and Title of Authorized Representative  |           |  |
| Mukta Pandit Colf. pipelin property bilata Pirellin Dir. Colf. pipelin property bilata Pirellin Dir. Colf. pipelin property bilata Particle. Colf. pipelin property bi |           |  |

Signature of Authorized Representative

SBA Form 1624 (12/92)

### SPECIAL PROVISIONS - B INSTRUCTIONS FOR CERTIFICATION

- By signing and submitting this proposal, the prospective lower tier participant is providing the certification set out below.
- 2. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.
- 3. The prospective lower tier participant shall provide immediate written notice to the contracting director if at any time the prospective lower tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances.
- 4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and "voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order12549. You may contact PCAS for assistance in obtaining a copy of those regulations (13 CFR Part 145).
- 5. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.
- 6. The prospective lower tier participant further agrees by submitting this proposal that it will include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Covered Transactions," without modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions.
- 7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not aware that the certification is erroneous. A participant may decide the method and frequency by which it determines the ineligibility of its principals. Each participant may, but is not required to, check the Non-procurement List.
- 8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the certification required by this clause. The knowledge and information of a participant is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.
- 9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.

#### Special Provisions - C Part A

## Lobbying Certification (Required for all federally-funded contracts greater than \$100,000)

Submission of this certification is required by the U.S. Department of Education pursuant to 31 U.S.C. 1352. It is a prerequisite for making or entering into a contract or subcontract over \$100,000 with any entity. (See next page of this schedule for further instructions.)

The undersigned certifies, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the making of any Federal grant, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal grant or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal grant or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, Special Provisions D Part B "Disclosure of Lobbying Activities," in accordance with its instructions.
- (3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers (including sub-grants, contracts under grants and cooperative agreements, and subcontracts) and that all sub-recipients shall certify and disclose accordingly.

This certification is a material representation of fact on which the U.S. Department of Education and the Texas Education Agency relied when it made or entered into this grant or contract. Any organization that fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

| SAFAL PARTNERS INC.             |  |           |      |
|---------------------------------|--|-----------|------|
| Organization Name               |  |           |      |
| MUKTA PANDIT, PRESIDEN          | <b>√T</b>  |           |      |
| Name and Title of Authorized Re | epresentative  |           |      |
| Mukta Pandit                    | Displays regreat the Walder Numble  Bit could, outside and EE Sharman Suprespondance, equivalent, risalifies, III, epistemiage Spacies, 6 9-2-2-6-3 (Spillade 100: 8 3-4-0-0075; COURS-NOS And Filepande 777)  Dance 201-0-6-1-6 (voncilia 6-0070)  The Walder Sharman | 3/18/2016 |      |
| Signature                       |  | Date      |      |
| OMB 0348 0046                   |  |           | 7-97 |

# GENERAL INSTRUCTIONS FOR SPECIAL PROVISIONS - C PART A LOBBYING CERTIFICATION

This is a Congress of the United States and the U. S. Department of Education requirement. The Contractor must submit this schedule to TEA for a federal-funded contract(s) with an approved amount in excess of \$100,000. TEA will be unable to pay for any obligations established by the Contractor unless this schedule is submitted.

In addition, if the Contractor makes a sub-grant or subcontract in excess of \$100,000 to another organization of any type, then the Contractor shall require this form to be filed with and retained by the Contractor. According to federal law, failure to obtain the certification subjects the Contractor to civil penalties.

- (1) This certification states that the Contractor is prohibited from using federal funds for influencing or attempting to influence any member of Congress or its employees or any federal agency employee concerning the making or awarding of a federal grant.
- (2) This certification states that the Contractor is prohibited from using federal funds for influencing or attempting to influence any member of Congress or its employees or any federal agency employee concerning the making or awarding of a federal grant.
- (3) This certification also states that if the Contractor pays or has paid any funds other than federal funds to any one person or organization for influencing or attempting to influence any member of Congress or its employees, or any federal agency employee concerning the making or awarding of a federal grant, that the Contractor will disclose to whom payments were made, how much money was involved and the type of work involved. The Contractors must use Special Provisions D Part B, Disclosure of Lobbying Activities for complying with this disclosure requirement. The Contractor shall require this form to be filed with the Contractor on any sub-grants or subcontracts it makes in excess of \$100,000 if funds have been spent as stipulated in this paragraph. The Contractor will then forward a legible copy of Special Provisions D Part B, Disclosure of Lobbying Activities to the Texas Education Agency.

Additionally, this certification requires the Contractor to incorporate the language of this certification into any award or contract documents for awarding sub-grants or subcontracts that exceed \$100,000 and that sub-grantees and subcontractors shall certify and disclose accordingly.

## **TEXAS EDUCATION AGENCY Disclosure of Lobbying Activities**

Complete this form to disclose lobbying activities for lobbying services procured (pursuant to Title 31 U.S.C. §1352). This disclosure form is required for any federal grant/contract received in excess of \$100,000 and on any subgrant/subcontract made by the grantee/contractor. (Read the instructions for this schedule for further information.)

Do not complete this disclosure form unless lobbying activities are being disclosed.

| 1.  | Type of Federal Action:   | 2. Status of Federal Action                          | on  | 3. Report Type   |  |  |  |
|-----|---|--|---|--|--|--|--|
|     | ☐ Contract  | ☐ Bid/Offer/Applicati                                | on  | ☐ Initial Filing   |  |  |  |
|     | Grant   | ☐ Initial Award                                      |   | ☐ Material Change  |  |  |  |
|     | ☐ Cooperative Agreement   | ☐ Post-award   |   | For Material Change Only: Year Quarter Date of Last Report:      |  |  |  |
| 4.  | Name and Address of Reporting E Sub-awardee Tier, if known: Congressional District, if known:                                     | Ente<br>Te<br>17<br>At                               | 5. If Reporting Entity in No. 4 is Sub-awardee, Enter Name and Address of Prime: Texas Education Agency 1701 N. Congress Avenue Austin, Texas 78701  Congressional District: 10 |  |  |  |  |
| 6.  | Federal Department/Agency:  | - 1-1-1-1  |   | eral Program Name/Description:                                   |  |  |  |
|     |   |  | . CFDA  | Number, if applicable:   |  |  |  |
| 8.  | Federal Action Number, if known:  |  | 9. Awai   | d Amount, if known:  |  |  |  |
| 10. | A) Name and Address of Lobbying   | g Entity   |   | uals Performing Services (include<br>ss, if different from 10 A) |  |  |  |
| (   | (If individual, Last name, First nam  | e, <i>MI)</i> :                                      | (Last name, First name, MI):  |  |  |  |  |
| 11. | Amount of Payment \$  |  |   |  |  |  |  |
|     | Form of Payment   |  | 14. Brief Description of Services Performed   |  |  |  |  |
| 13. | Type of Payment ☐ retainer ☐ o  | ne-time fee   commission                             |   | Pri  |  |  |  |
| 15. | This disclosure of lobbying representation of fact upon which tier above when this transaction This disclosure is required pursua | reliance was placed by the was made or entered into. | Signature   | e:   |  |  |  |
|     | This information will be reported   | ed to the Congress semi-                             | Print Nan   | ne:  |  |  |  |
|     | annually and will be available f<br>person who fails to file the require  |  |   | _  |  |  |  |
|     | to a civil penalty of not less than \$100,000 for each such failure.  |  | 1   | Telephone No:  |  |  |  |
|     |   |  | Date:   |  |  |  |  |
| Fed | eral Use Only:  |  |   | ed for Local Reproduction Standard<br>LL (Rev. 7-97)             |  |  |  |
|     |   |  | 1.000   | (  |  |  |  |

# GENERAL INSTRUCTIONS FOR SPECIAL PROVISIONS - C PART B DISCLOSURE OF LOBBYING ACTIVITIES

The filing of this form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report.

- Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered Federal action.
- 2. Identify the status of the covered Federal action.
- Identify the appropriate classification of this report. If this is a follow-up report caused by a material change to
  the information previously reported, enter the year and quarter in which the change occurred. Enter the date
  of the last previously submitted report by this reporting entity for this covered Federal action.

Each organization shall file a disclosure form at the end of each calendar quarter in which there occurs any event that requires disclosure or that materially affects the accuracy of the information contained in any disclosure form previously filed by such organization. An event that materially affects the accuracy of the information reported includes:

- (a) A cumulative increase of \$25,000 or more in the amount paid or expected to be paid for influencing or attempting to influence a covered Federal action; or
- (b) A change in the organization(s) or individual(s) influencing or attempting to influence a covered Federal action: or
- (c) A change in the officer(s), employee(s), or Member(s) of Congress contacted to influence or attempt to influence a covered Federal action.
- 4. Enter the full name, address, city, state, and zip code of the reporting entity. Include congressional district, if known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or sub-award recipient. Identify the tier of the sub-awardee, e.g., the first sub-awardee of the prime is the 1st tier. Sub-awards, include but are not limited to, subcontracts, sub-grants and contract awards under grants.
- 5. If the organization filing the report in item 4 checks "Sub-awardee," then enter the full name, address, city, state and zip code of the prime Federal recipient. Include congressional district, if known.
- Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
- Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments.
- Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-701-16-XXX."
- 9. For a covered Federal action where there has been an award by the Federal agency, enter the Federal amount of the award for the prime entity identified in item 4 or 5.
- 10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity identified in item 4 to influence the covered Federal action.
  - (b) Enter the full names of the individual(s) performing services, and include full address if different from 10(a). Enter Last Name, First Name, and Middle Initial (MI).

The certifying official shall sign and date the form, print his/her name, title, and telephone number.

## SPECIAL PROVISIONS - D Historically Underutilized Business Subcontracting Plan (HSP)

- A. Contractor's HSP is attached and incorporated herein.
- B. Any changes to the HUB Subcontracting Plan (HSP) must be approved by the Agency HUB Coordinator before staffing changes are initiated.
- C. Contractor must submit monthly compliance reports (Prime Contractor Progress Assessment Report (PAR) to the TEA HUB Office, verifying their compliance with the HSP, including the use/expenditures they have made to all subcontractors. Contact the HUB Office at <a href="https://tea.texas.gov/About\_TEA/Agency\_Finances/Procurement\_and\_Historically\_Underutilized\_Business\_Program/">HISTORICAL PROGRAMMENT OF THE PROGRAMMENT OF THE



## **HUB Subcontracting Plan (HSP)**

In accordance with Texas Gov't Code §2161.252, the contracting agency has determined that subcontracting opportunities are probable under this contract. Therefore, all respondents, including State of Texas certified Historically Underutilized Businesses (HUBs) must complete and submit this State of Texas HUB Subcontracting Plan (HSP) with their response to the bld requisition (solicitation).

NOTE: Responses that do not include a completed HSP shall be rejected pursuant to Texas Gov't Code §2161.252(b).

The HUB Program promotes equal business opportunities for economically disadvantaged persons to contract with the State of Texas in accordance with the goals specified in the 2009 State of Texas Disparity Study. The statewide HUB goals defined in 34 Texas Administrative Code (TAC) §20.13 are:

- · 11.2 percent for heavy construction other than building contracts,
- 21.1 percent for all building construction, including general contractors and operative builders' contracts,
- 32.9 percent for all special trade construction contracts,
- 23.7 percent for professional services contracts,
- 26.0 percent for all other services contracts, and
- 21.1 percent for commodities contracts.

#### -- Agency Special Instructions/Additional Requirements - -

| subcontra<br>specific F<br>will subco | acting o<br>tUB go<br>antract | pportu<br>al, whi | inities<br>icheve<br>na exi | if the<br>er is the<br>stine | e total<br>righer<br>contra | value<br>Whe | e of the<br>en a re<br>with Te | e res<br>espon | pond<br>dent<br>certifi | lent's :<br>uses l<br>ied HR. | subco<br>this m<br>!Os to | ntrac<br>letho<br>sati | ts with<br>d to de<br>sfy this | Texa:<br>monsi<br>requi | s certi<br>trate g<br>remer | fied HI<br>Jood fa<br>It. ontv | UBs m<br>ith eff<br>contr | neets<br>ort, th<br>racts t | or exi<br>e res<br>hat h | reeds<br>ponde<br>ave b | the s<br>int mi<br>een is | itatev<br>ust id<br>n plac | ride H<br>entify<br>:e for | the H<br>five v | oal or th<br>UBs witl<br>ears or l | s for its<br>e agency<br>n which it<br>ess shall<br>y Study |
|---------------------------------------|-------------------------------|-------------------|-----------------------------|------------------------------|-----------------------------|--------------|--------------------------------|----------------|-------------------------|-------------------------------|---------------------------|------------------------|--------------------------------|-------------------------|-----------------------------|--------------------------------|---------------------------|-----------------------------|--------------------------|-------------------------|---------------------------|----------------------------|----------------------------|-----------------|------------------------------------|---|
|                                       |                               |                   |                             |                              |                             |              |                                | •              |                         |                               |                           |                        |                                |                         |                             |                                |                           |                             |                          |                         |                           |                            |                            |                 | -                                  |   |
|                                       |                               |                   |                             |                              |                             |              |                                |                |                         |                               |                           |                        |                                |                         |                             |                                |                           |                             |                          |                         |                           |                            |                            |                 |                                    |   |
|                                       |                               |                   |                             |                              |                             |              |                                |                |                         |                               |                           |                        |                                |                         |                             |                                |                           |                             |                          |                         |                           |                            |                            |                 |                                    |   |
|                                       |                               |                   |                             |                              |                             |              |                                |                |                         |                               |                           |                        |                                |                         |                             |                                |                           |                             |                          |                         |                           |                            |                            |                 |                                    |   |
|                                       |                               |                   |                             |                              |                             |              |                                |                |                         |                               |                           |                        |                                |                         |                             |                                |                           |                             |                          |                         |                           |                            |                            |                 |                                    |   |
|                                       |                               |                   |                             |                              |                             |              |                                |                |                         |                               |                           |                        |                                |                         |                             |                                |                           |                             |                          |                         |                           |                            |                            |                 |                                    |   |
| SECTIC                                | DN-1:                         | Respo             | ONDE                        | NT AI                        | ND RE                       | EQUIS        | ITION                          | INFO           | ORM                     |                               |                           |                        | · .                            |                         | <u>.</u>                    | ÷                              |                           |                             |                          | - :                     |                           |                            |                            |                 |                                    |   |

# a. Respondent (Company) Name Safal Partners, Inc State of Texas VID # 20138007 Point of Contact Mukta Pandit Phone # 832.758.0255 E-mail Address Mukta@safalpartners.com Fax # 713.422.2434 b. Is your company a State of Texas certified HUB? - Yes - No c. Requisition # 701-16-022 Bid Open Date: 11/24/2015

Enter your company's name here Safal Pa

Safal Partners, Inc.

Requisition #

701-16-022

#### SECTION-2 SUBCONTRACTING INTENTIONS RESPONDENT

After dividing the contract work into reasonable lots or portions to the extent consistent with prudent industry practices, and taking into consideration the scope of work to be performed under the proposed contract, including all potential subcontracting opportunities, the respondent must determine what portions of work, including goods and services, will be subcontracted. Note in accordance with 34 TAC §20.11, an "Subcontractor" means a person who contracts with a prime contractor to work, to supply commodities, or to contribute lowerd completing work for a governmental entity

- a. Check the appropriate box (Yes or No) that identifies your subcontracting intentions
  - Yes, I will be subcontracting partions of the contract (If Yes, complete Item b, of this SECTION and continue to Item c of this SECTION)

     No, I will not be subcontracting any portion of the contract, and I will be fulfilling the entire contract with my own resources (If No, continue to SECTION 3)
- and SECTION 4.)
- b. List all the portions of work (subcontracting opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract you expect to award to Yexas certified HUBs, and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB)

|        |   | HL   | Non-HUBs  |  |
|--------|---|--|---|--|
| łtem # | Subcontracting Opportunity Description                              | Percentage of the contract expected to be subcontracted to be subcontracted to HUBs with which you have a continuous contract" in place for five ISI years or less | Percentage of the contract<br>expected to be subcontracted to<br>HUBs with which you have a<br>continuous contract* in place<br>for more than five (5) years. | Percentage of the contract expected to be subcontracted to non-HUBs. |
| 1      |   | %  | %   | % _  |
| 2      |   | %  | %   | %  |
| 3      |   | %  | %   | %  |
| 4      |   | %  | 96  | %  |
| 5      |   | %  | %   | %  |
| 6      |   | %  | %   | %  |
| 7      |   | 36   | %   | %  |
| 8      |   | %  | ₩.  | %  |
| 9      |   | %  | %   | %  |
| 10     |   | %  | %   | %  |
| 11     |   | %  | %   | %  |
| 12     |   | %  | %   | %  |
| 13     |   | %  | %   | %  |
| 14     |   | %  | %   | %  |
| 15     |   | %  | %   | %  |
|        | Aggragate percentages of the contract expected to be subcontracted: | %  | %   | %  |

(Note: If you have more than fifteen subcontracting opportunities, a continuation sheet is available online at <a href="http://www.state.ix.us/procurement/proc.hub/hub-subcontracting-plan4">http://www.state.ix.us/procurement/proc.hub/hub-subcontracting-plan4</a>

- c. Check the appropriate box (Yes or No) that indicates whether you will be using anly Texas certified HUBs to perform all of the subcontracting opportunities you listed in SECTION 2, Item b.
  - Yes (if Yes continue to SECTION 4 and complete an "HSP Good Faith Effort Method A (Attachment A)" for each of the subcontracting opportunities you listed.)
     Ho (if Mo, continue to item d, of this SECTION.)
- d. Check the appropriate box (Yes or No) that indicates whether the aggregate expected percentage of the contract you will subcontract with Texas certified HUBs with which you have a continuous contract\* in place with for five (5) years or less meets or exceeds the HUB goal the contracting agency identified on page 1 in the "Apency Special Instructions/Additional Requirements".
  - ☐ Yes (If Yes, continue to SECTION 4 and complete an "HSP Good Faith Effort Method A (Attachment A)" for each of the subcontracting opportunities you listed }
    ☐ No (If No, continue to SECTION 4 and complete an "HSP Good Faith Effort Method B (Attachment B)" for each of the subcontracting opportunities you listed.)

Continuous Contract: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor, where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more contracts that run concurrently or eventup one another for different periods of time are considered by CPA to be individual contracts rather than renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into "new contracts.

Enter your company's name here Safat Partners, inc. Requisition # 701-16-022

#### SECTION-2: SUBCONTRACTING INTENTIONS RESPONDENT (CONTINUATION SHEET)

a. This page can be used as a continuation sheet to the HSP Form's page 2, Section 2, Item b. Continue listing the periods of work (subcontracting opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract you expect to award to Texas certified HUBs, and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB).

|        |   | HI.  | Non-HUBa   |  |
|--------|---|--|--|--|
| itam # | Subcontracting Opportunity Description                              | Percentage of the contract expected to be autocontracted to FIUDs with which you have a contracted on the ED years or less | Percentage of the contract expected to be subcontracted to HUBs with which you have a continue contract in place for more than five (5) years. | Percentage of the contract expected to be subcontracted to non-HUBs. |
| 16     |   | %  | %  | %  |
| 17     |   | %  | %  | %  |
| 18     |   | %  | %  | %  |
| 19     |   | 96   | %  | %  |
| 20     |   | %  | %  | %  |
| 21     |   | %  | %  | %  |
| 22     |   | 96   | %  | %  |
| 23     |   | %  | %  | %  |
| 24     |   | %  | %  | %  |
| 25     |   | %  | %  | %  |
| 26     |   | %  | %  | %  |
| 27     |   | %  | %  | %  |
| 28     |   | %  | %  | %  |
| 29     |   | %  | %  | %  |
| 30     |   | %  | %  | %  |
| 31     |   | %  | %  | %  |
| 32     |   | %  | %  | %  |
| 33     |   | %  | %  | %  |
| 34     |   | %  | 96   | 96   |
| 35     |   | %  | %  | %  |
| 36     |   | %  | 96   | %  |
| 37     |   | %  | %  | %  |
| 38     |   | %  | %  | %  |
| 39     |   | %  | %  | %  |
| 40     |   | %  | %  | %  |
| 41     |   | %  | %  | 5%   |
| 42     |   | %  | %  | %  |
| 43     |   | %  | %  | %  |
|        | Aggregate percentages of the contract expected to be subcontracted: | %  | %  | %  |

"Continuous Contract: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor, where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more contracts that run concurrently or eventsp one another for different periods of time are considered by CPA to be individual contracts rather than renewels or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into "new" contracts.

| Enter your company's name here | Safal Partners, Inc. | Requisition # | 701-16-022 |
|--------------------------------|----------------------|---------------|------------|

SECTION 3 SELF PERFORMING JUSTIFICATION (If you responded 'No to SECTION 2, Item a, you must complete this SECTION and continue to SECTION 4)

Check the appropriate box (Yes or No) that indicates whether your response/proposal contains an explanation demonstrating how your company will fulfill the entire contract with 4s own resources

- Yes (If Yes, in the space provided below list the specific page(s)/section(s) of your proposal which explains how your company will perform the entire contract with its own equipment, supplies, materials and/or employees.)
- No (if No, in the space provided below explain how your company will perform the entire contract with its own equipment, supplies, materials and/or employees.)

Safal Partners will use its current staff and will bring on additional staff for monitoring to fulfill the requirements of the contract as detailed in the project design and management plan sections of the proposal. We are a certified HUB and are certified as WBE, MBE and DBE by the City of Houston. Our capacity to deliver on this proposal is shown by our past projects that are listed in the management plan section of the proposal.

#### SECTION-4: AFFIRMATION

As evidenced by my signature below, I affirm that I am an authorized representative of the respondent fisted in SECTION 1, and that the information and supporting documentation submitted with the HSP is true and correct. Respondent understands and agrees that if awarded any portion of the requisition.

- The respondent will provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor for the awarded
  contract. The notice must specify at a minimum the contracting agency's name and its point of contact for the contract, the contract award number, the
  subcontracting opportunity they (the subcontractor) will perform, the approximate dollar value of the subcontracting opportunity and the expected percentage of
  the total contract that the subcontracting opportunity represents. A copy of the notice required by this section must also be provided to the contracting agency's
  point of contact for the contract no later than ten (10) working days after the contract is awarded.
- The respondent must submit monthly compliance reports (Prime Contractor Progress Assessment Report PAR) to the contracting agency, verifying its
  compliance with the HSP, including the use of and expenditures made to its subcontractors (HUBs and Non-HUBs). (The PAR is available at
  http://www.window.state.com/procurement/pring/huts/huts/furbs/progressassessment/pt.als)
- The respondent must seek approval from the contracting agency prior to making any modifications to its HSP, including the hiring of additional or different subcontractors and the termination of a subcontractor the respondent identified in its HSP. If the HSP is modified without the contracting agency's prior approval, respondent may be subject to any and all enforcement remedies available under the contract or otherwise available by law, up to and including debarment from all state contracting.
- The respondent must, upon request, allow the contracting agency to perform on-site reviews of the company's hoadquarters and/or work-site where services
  are being performed and must provide documentation regarding staffing and other resources

| Mukta     | Pandib | Mukta Pandit | President | 12/15/2015          |
|-----------|--------|--------------|-----------|---------------------|
| Signature |        | Printed Name | Title     | Date<br>(2009/1999) |

#### Reminder:

- If you responded "Yes" to SECTION 2, Items c or d, you must complete an "HSP Good Faith Effort Method A (Attachment A)" for each of the subcontracting opportunities you listed in SECTION 2, Item b
- If you responded "No" SECTION 2, Rame c and d, you must complete an "HSP Good Faith Effort Method B (Allachment B)" for each of the subcontracting opportunities you listed in SECTION 2, Item b.